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Contractor Comment/Question

DOE Response

Section L

There is a mention in Section L that information for
requesting any sensitive information would be posted on
the EMCBC website. I can’t seem to locate the Non-
disclosure form or any other requesting mechanism.

No sensitive data has been identified.
Therefore, a non-disclosure form was not
created.

L.10.f.4

Schedule Font

L-9

"Text shall be 12 point or larger, single-spaced, using
Times New Roman font type. . . Print type used in
completing forms attached to this Request for Proposal
(RFP) as Microsoft® (MS) Word®, Access®, or Excel®
documents should not be changed from the styles used in
the attachments."

For the schedules required in Volumes Il and Ill, the
default font for Primavera is Arial 8, and increasing the
size of the font decreases the readability of the Gantt
Chart. Please modify the RFP to allow for submission of
those schedules in Arial size 8 font.

The RFP will be amended to allow for Arial
size 8 font for the schedules only.

C3.1l1

Programs and
Projects/Scope, Schedule
and Cost Baseline

C-10

Section References Section H.72, Integrated Work
Control Systems and Reporting Requirements. Section
H.72 on page H-85 is titled NNSA/EM STRATEGIC
SOURCING PARTNERSHIP. Integrated Work Control
Systems is Section H.73

The RFP will be amended to correct the
error.

Attachment J-2
Attachment J-11

GFE

J-2-2
J-11-8

Milestone J-2 No. 19 Due Date states “Monthly per
Attachment J-11.”

J-11, No. 13 references an IPABS attached schedule and a
link; no schedule is attached and the link requires a login.
Please provide Offerors with the “IPABS Monthly To-Do
List and Due Dates Calendar FY 2016.pdf.”

The IPABS calendar is provided
concurrently with the PARS 1l calendar just
below J.15 at the end of the “Operational
Systems” section of Section J, Attachment
J-11. No change to the RFP is required.
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Section B
B.9 (a)

Fee Reductions

P.B-11

Article H.22 (revised) and Section J. Compliance
Documents. Item 12. Compliance Order on Consent, State
of New Mexico Environment Department — U.S.
Department of Energy Los Alamos National Laboratory;
June 2016; paragraph (e)(iv) (revised) provides for
reductions of annual earned fee for the subject annual fee
determination period(s) to liquidate payment obligations
for applicable fines and penalties. Accordingly, a new
subsection (11) is proposed for B.9.(a): B.9 FEE
REDUCTIONS

(add to the list of Contract provisions, a new provision
((a)(11)) where annual earned fee in each year of Contract
performance is subject to reductions imposed by the terms
and conditions of this Contract — addressing fee
reductions due to Contracting Officer determinations
under J-16, paragraph 12(e)(iv) regarding responsibility
for any stipulated penalties or fines for violations)

(11) Attachment J-16; paragraph 12(e)(iv), final DOE
determination of the Contractor’s responsibility under the
Contract for any stipulated penalties or fines for violations
of environmental requirements, as determined in
accordance with clause H.22.

Neither H.22 or Section J, Attachment J-16,
paragraph 12(e)(iv) addresses fee.
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Sub-Section Subject/Title Number Contractor Comment/Question DOE Response
H.75 Legal Management H-92 We request the clause requiring legal and related support | The clause is a restatement of the law and

to the Government on regulatory matters, third party contractor requirements under 10 CFR 7109.
claims, and litigation be removed from the RFP. Since See also the Section I clause, DEAR
the contract contemplated is for environmental cleanup 952.231-71, INSURANCE--LITIGATION
and not for management and operation of the site, creation | AND CLAIMS (JUL 2013). Such
of a separate legal function for the LCCP work will result | requirements apply to cost reimbursement
in confusion with the responsibilities of the M&O contracts.
contractor’s legal office and give rise to duplicative effort.

8. For example, which legal office would respond to
threatened litigation that involves both site operations and
cleanup activities? How would the determination be
made, and which contract would be reimbursed for the
legal fees and costs if both offices responded?

Section | Pre-existing Conditions Addition | The DEAR clause, Pre-existing Conditions, 970.5231-4, | The Pre-existing Conditions clause is not
to page I- | was included in previous EM contracts and M&O applicable to this RFP. See the clause at
9 contracts to relieve the contractor of responsibility for H.22, DOE-H-2014, Contractor Acceptance

conditions at the site which occurred before its presence of Notice of Violation or Alleged

9. and performance under the contract. We request the RFP | Violations, Fines, and Penalties (Oct 2014)

be amended to add this clause, because it would resolve
uncertainty concerning the contractor’s potential liability
for pre-existing conditions over which it has no control,
and which may be latent and undiscovered during
transition.

(Revised). See also, Section J, Attachment
J-16, paragraph 12(e).
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L.18/l/ii Cost Elements L37 Does the Department want the NM Gross Receipts Tax There is a separate tab called “New Mexico
10. included in the L-7 under "Sales and Use Tax" or included | Gross Tax” where the cost should be
as an adder (such as Escalation) in each individual recorded in L-7.
resource?
L.18/(vi) Work Sheets L-37 Three of the work sheets (Waste Transportation, Waste No. The columns titled “Generating PWS”
11 Disposal, and NNSS Waste Disposal) are missing the two | in those worksheets are to capture the
' leftmost columns that appear in all other sheets (PWS and | specific PWS activity.
Total By PWS). Should those missing columns be added
to the three work sheets?
L.10, (f), (4) Proposal specifications L-9 Section states “Print type. Text shall be 12 point or larger, | The RFP will be amended to allow L-6 and
single-spaced, using Times New Roman font type. L-7 worksheets to be printed to a smaller
Headers and footers, spreadsheets, charts, tables, diagrams | size and column sized adjusted as long as
or design drawings, and graphs must be 10 point or larger | they are legible.
using Times New Roman font type.... Print type used in
completing forms attached to this Request for Proposal
(RFP) as Microsoft® (MS) Word®, Access®, or Excel®
documents should not be changed from the styles used in
12. the attachments.” The cost sheets, attachments L-6 and L-

7, are MS Excel documents. The font provided by DOE in
these forms is Times New Roman 12 pt. and Calibri 11pt.
(in the L7).

If the L-6 and L7 sheets, as well as the back-up from the
estimating software, are printed at 8 pt. font TNR, the
volume of thousands of pages would be halved, while
maintaining the legibility of the information. Can we
produce the L-6 and L-7 spreadsheets and tables at an 8
pt. font?
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13.

L.18/(vi)

Work Sheets

L-37

Are bidders allowed to correct typographical errors on the
L-6 and L-7 work sheets?

No. Please identify any errors to DOE.

14.

Section L,
L.10(f)(3) and
L.14

Proposal Preparation
Instructions

Page L-8
and Page
L-19

Page L-8, L.10(f)(3) states: “Any page larger than 8 52 x
11 will count as two pages except for the

schedules provided under Criterion 1, Technical
Approach, which shall not

exceed 11 x 17 and will be counted as 1 page.” But, Page
L-19, L.14 states: “(Volume II, Technical Approach shall
not exceed 65 pages, excluding the Waste

Process Flow Diagram(s) and the Integrated Schedule.)”

The RFP will be amended to resolve the
discrepancy.

15.

Section L, L.14

Proposal Preparation
Instructions — Volume Il

L-20

L.14, page L-20, the RFP states: “The Offeror shall
provide its general technical understanding of the
activities listed below that fall under Program
Management and General Requirements (PWS C.3) in
sufficient detail to enable the Government to ascertain the
Offeror’s comprehension of these activities and how they
will be integrated into the overall effort.” But, no
activities are listed below? Please provide the list of
activities DOE desires us to include in this section. With
60+ individual PWS elements in C.3 and an overall 65
page limit for the entire proposal, there will not be space
to adequately address all items.

The RFP will be amended to strike the
reference to “listed below”.
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L.16 & 17 Experience and Past L-27-31 | For projects without CPARS, would DOE accept the Since the reference is for pages L-27
Performance standard NAVFAC/USACE-format PPQ that contains all | through L-31, and not for Section L,
16. information required by this RFP? Attachment L-4, the question is a bit
confusing. Section L, Attachment L-4 is the
PPQ format to be used. The Offeror should
request it’s customers to complete such.
L.18, paragraph | Proposal Preparation Pages L- | Section L.18, paragraph 2 refers to paragraphs L.18(a) Yes it should read “L.18(a) through
17. 2 L.18 (k) to (s) | Instructions, Volume 1 — 31 and through L.18(s). Paragraphs L.18(r) through L.18(s) are L.18(g)”. The RFP will be amended.
Cost and Fee Proposal L-42 missing from Section L.18. Should Section L.18,
paragraph 2, refer to paragraphs L.18(a) through L.18(q)?
L.18(k) Basis of Estimate Page L- | There are several overarching assumptions and Yes. Describing these overarching
18 34 informational items that are applicable to all BOEs. assumptions/items rather than repeating
' Would DOE allow an introductory or summary BOE such information in each BOE is acceptable.
describing these overarching assumptions/items rather
than repeating such information in each BOE?
19 L.18(1)(v) Fringe Benefits Rate Page L- | There appears to be an inconsistency between sections DOE agrees there is an inconsistency. The
' L.18(D)(x) 37 and L18(l)(v) and L.18(I)(x) regarding inclusion of site- RFP will be amended to include “site-
L-39 specific training in fringe costs. Please clarify. specific training” in section 18(1)(x).
C4.17 C.4.1.7 — Other Retrievals & | Page C- | The PWS title for the tab in the Attachment L-6 for The RFP will be amended to correct the
20 C4.18 Remediation 55t0 C- | C.4.1.7 and C.4.1.8 appears to be reversed. Please clarify. | worksheet tabs.
' Attachment L-6 | C.4.1.8 — Mixed Low- Level | 56
Waste & Low- Level Attachm
Disposal ent L-6
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C.4.7-C.A4.10 C.4.7-C.A4.10 C.61- PWS C.4.7-C.4.10 appears to be missing from The RFP will be amended to correct the
21. Attachment L-6 | Attachment L-6 62 Attachment L-6. Please clarify. error.
Attachm
ent L-6
L.18(0) Responsibility L-41 The documents requested in L.18(o)—Financial No. A hard copy is required.
99 Determination and Financial Statements, annual reports—will be several hundred
' Capability pages. Would DOE change the requirement for these
documents to electronic only with a listing of the
documents in the printed document?
23 C.11.2.8 Upper Mortandad Canyon C-105 The Final RFP states that the SIR will be prepared by the | There is not a draft copy to provide.
' Aggregate Area LCBC contractor in August 2017. If available, please
provide a draft copy for review.
C.11.2.13 Lower Mortandad/Lower C-106 The document entitled "Approval Investigation Work Plan | The letter referenced and the letter
24 Canada del Buey Canyons for Lower Mortandad/Canada del Buey Aggregate Area,” | prompting the NMED response have been
' Aggregate Area LANL, EPA ID #NM0890010515, cannot be located in posted to the procurement website
the EFRR. Please provide a copy for review. document library under the “Aggregate
Area References”.
C.11.2.13 Lower Mortandad/Lower C-107 The Final RFP states that "The previous contractor will This is a reference to future LCBC
25. Canada del Buey Canyons have submitted the requests for CoCs to NMED." If these | Contractor work scope and will be
Aggregate Area are available, please provide a copy for review. completed in FY2017. It is not available
now.
C.11.2.18 Carfion de Valle Aggregate C-108 The Final RFP states that the SIR for TA-14 will be This is a reference to future LCBC
26. Area prepared by the LCBC contractor. If available, please Contractor work scope and will be

provide a draft copy for review.

completed in FY2017. It is not available
now.
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C.12.2.6 MDA-T Dose Assessment C-125 The Final RFP states that "Specific radiological The RFP will be amended to provide
documentation necessary is included in EM-LA procedure | clarification. The EM-LA procedure has not
MP-05.15 (in development).” Please provide a Draft copy | been developed. The available reference
27, of MP-05.15 for review. MP-05.15 should have been MP-05.17
which is provided on the procurement
website in the document library and
includes the radiological documentation
needed.
L.17(a) L.17 DOE-L-2010 Proposal | L-29 Does DOE define contract completion as the official end | Yes. Recent past performance is defined as
28 Preparation Instructions, date of the contract (excluding all close-out activities)? currently being performed or have been

Volume Il — Past
performance (Oct. 2015), (a)
Offeror past performance

performed or completed within the last ten
years from the date proposals are due.




Los Alamos Legacy Completion Contract (LLCC) Questions and Answers to Final RFP

Posting 10/19/16

Q&A # RFP Secti_on/ _ . Page _
Sub-Section Subject/Title Number Contractor Comment/Question DOE Response
L.17 (h) Proposal Preparation L-30-31; | There appears to be a conflict between L.17 (h) and Yes, per Section L.17 (h), the Offeror shall
Attachment L-4 | Instructions, Volume Il — L-51 Attachment L-4. Section L.17(h) states “The Offeror shall | provide the Past Performance Cover Letter
Past Performance and Past provide the Past Performance Questionnaire contained in | and Questionnaire contained in Section L,
Performance Questionnaire Attachment L-4 to Section L and the completed Past Attachment L-4, for each of the contract
Performance and Experience Reference Information Form | references.
in Attachment L-3 to Section L to each of the contract
references....The Offeror shall request that clients return
the Past Performance Questionnaire directly to DOE...”.
29. This implies that each contract reference must complete a
PPQ. However, Attachment L-4 states that the PPQ is to
be returned “for each referenced contract for which the
work was not performed for DOE’s Office of
Environmental Management (EM) or for which no
contractor performance data is available in PPIRS.”
Please confirm that a PPQ is not required for projects
performed for EM or with available PPIRS data.
C.2.10 Executive Summary C-9 The Executive Summary is required for public release 2 DOE understands the concern. The
days after Notice to Proceed (NTP). Contractor and the Contracting Officer may
have to negotiate an alternative, if the NTP
Does DOE plan to issue NTP after the Contract Award s issued prior to the expiration of the
30. protest period.

protest period has expired, so that the Contractor is not
compelled to release information that may interfere with
the protest (e.g., Summary/Description of Contractor’s
Technical Approach, Key Personnel, Total Contract
Value) in the Executive Summary?




